ANTHONY JAMES PARTNERS

Scoreboard Control Room Upgrades FY27

Addendum No 01

RFI #	QUESTION	RESPONSE	Received Date	Answered Date
1	Bonding. The Bid Form summary carries the line "Bonding (1%) - recommend financial terms in lieu." Will the Authority accept alternative financial terms in place of the AIA A312 performance and payment bonds required by Contract Section 8.3? If so, what terms and what documentation are required with the bid?	A payment and performance bond is required for this project.	11/09/26	11/11/26
2	MBE/WBE base. Section 3.9.A describes the goals both as a percentage of subcontracts and purchase orders and as a percentage of total contract amount. Please confirm which base applies.	M/WBE participation is a percentage of the total contract.	11/09/26	11/11/26
3	MBE/WBE supplier credit. The Utilization Affidavit allows a portion of purchases from certified suppliers to be counted as approved by the Authority. What percentage is credited for purchases from a certified dealer or distributor, and from a certified manufacturer?	M/WBE participation can be from subcontractors or suppliers as long as they are a certified minority entity.	11/09/26	11/11/26
4	MBE/WBE good faith. Given that the base bid equipment is manufacturer-specified, will the Authority consider a documented good-faith-effort showing where the goals cannot be fully met?	ISFA accepts and reviews all bids including good faith participation even if it falls short of our goals.	11/09/26	11/11/26
5	MBE/WBE certifications from other jurisdictions. Section 3.9.B accepts certifications from the City of Chicago, the State of Illinois (CMS), Cook County, the Chicago MSDC, the WBDC, and "other entities and certifications approved in advance by the Authority." Will the Authority accept a current MBE/WBE certification issued by New York State (Empire State Development) or the City of New York (SBS), and what is the procedure and deadline for obtaining that advance approval before the November 16 bid?	Forward the certifications and we will review and let you know if approved.	11/09/26	11/11/26
6	Labor. Please confirm that the Illinois Prevailing Wage Act applies to all on-site labor and that there is no requirement for union-affiliated labor beyond Section 3.9.E and Contract Section 4.10.	The prevailing wage act applies to ISFA however the building housing the authority is a union establishment. Union is required as part of this project.	11/09/26	11/11/26
7	Schedule and lead times. Exhibit I sets award on or around December 1, 2026 and Substantial Completion on January 29, 2027. Several specified manufacturers (Evertz, Riedel, Yamaha, EditShare/SNS) quote factory lead times of six to twelve weeks from purchase order. Please confirm (a) that the Contractor may issue equipment purchase orders immediately upon award, (b) whether the Authority will consider an adjustment to the Substantial Completion date if a specified manufacturer cannot deliver in time, and (c) whether Substantial Completion refers to installation and training complete or to acceptance after the three events described in Video specification 3.08.E and Audio specification 4.11.H.	ISFA will work with the winning contractor to determine a new substantial completion date if necessary. Substantial completion refers to installation and training not to the 3 subsequent events that ensure game day readiness.	11/09/26	11/11/26
8	Submission. Exhibit A notes that the Excel Bid Form must be completed. Please confirm the Excel file itself is submitted with the bid, and whether a signed PDF printout of the Bid Form is also required.	An excel file will be sent out with the bid. You must return the the excel file without changing the formatting of the cells. A signed total bid sheet is also required.	11/09/26	11/11/26
9	Illinois registration. Is a certificate of good standing from the Illinois Secretary of State required at bid or at contract execution for an out-of-state entity?	Yes the certificate of good standing from Illinois Secretary of State is required.	11/09/26	11/11/26
10	Storage. Bid Form Option 5 (SNS 224TB) is marked to roll into the total and includes a deduct for the EditShare system. Please confirm whether the base bid storage is EditShare or SNS, and whether Option 5 should be priced as an alternate only.	Base Bid is edit share, SNS is listed as an option and must be priced	11/09/26	11/11/26
11	Data migration. Bid Form line 66 prices three 32TB migration increments. Please confirm whether migration is in scope; the walkthrough indicated content transfer is by the Owner.	Data migration is not in the scope	11/09/26	11/11/26
12	Camera RF. Video specification 1.01.A.1 lists a camera RF upgrade receiver with no corresponding Bid Form line. Please confirm it is not part of this bid.	Confirmed, RF is not part of this bid	11/09/26	11/11/26
13	Replay quantities. Video specification 3.01.A.1.a lists 45 LM-IXXS-16 keys and 8 SFP10G-TR13-M transceivers; the Bid Form lists 4 keys (lines 4 and 9) and 13 transceivers (lines 3, 8, 10 and 26). Please confirm the Bid Form quantities govern. Please also confirm whether the DF1-FR frame and NATX-LT switching fabric on Bid Form lines 24 and 25, which are not listed in specification 3.01.A.1.a, are part of the replay scope, and whether their configuration is included in the Evertz commissioning days or is the Contractor's responsibility.	The bid form takes precidence over the specification. Configuration is ultimately the responsibility of the contractor but that may include providing support from the manufacturer.	11/09/26	11/11/26
14	Console model. The Bid Form summary for line 2.1 references a RIVAGE PM3 while line 1 of tab 2.0 lists CS-R5 (PM5 surface). Please confirm the model.	Please specify the CS-R5 model	11/09/26	11/11/26
15	Patching. Audio specification 4.01.A.15.d and 16.a call for normal-out EDAC assemblies; the Bid Form lists 14 Bittree TT bantam patchbays (B96DC-HNOLT/E3). Please confirm the Bittree units with E3 rear connections satisfy the specification.	Yes it satifies the specification	11/09/26	11/11/26
16	Items in the audio specification without a Bid Form line: emergency-message playback device with GPI trigger (4.01.A.14.c), replacement backup analog mixer (14.g), DN-300Z media player (16.e), DJ touchscreen (16.g), and rack UPS units (2.06.D). Please confirm these are to be priced on tab 3.0 Other Items Needed, and whether the second AMP1-2SDA on line 42 is intended as the ER-DJ monitor called for in 16.b.	Please add the following devices to the bid sheet: -Mackenzie Labs MacFi-v4 Digital Message Repeater -Solid State Logic Pure Drive Octo Analog Mixer -Tascam CD400U Media Player -Planar Helium PCT2235 Touch Screen UPS is not required. The second AMP1-2SDA is confirmed as required	11/09/26	11/11/26
17	EditShare part numbers are TBD. Please confirm bidders should price the configuration as described and that part number changes before procurement will not change scope.	This is confirmed	11/09/26	11/11/26
18	Antenna farm. Please confirm the extent of antenna replacement (quantity and models) and that existing coax is to be reused where it tests within specification, with repair of failed runs handled by unit price.	existing antenna farm to be used, coax is acceptable.	11/09/26	11/11/26
19	Intercom party lines. Please provide, or make available at award, the current list of party lines, IFBs and panel key assignments to be recreated on the new system.	This will need to be coordinated with the customer but will be using the existing layout	11/09/26	11/11/26
20	Structural. Audio specification sections 2.04.D.5, 4.06 and 4.07 require stamped structural drawings for loudspeaker and rigging work. Please confirm no loudspeaker or rigging work is in this scope and those sections do not apply.	It is confirmed that no loudspeaker or rigging work is in this scope and the noted sections do not apply.	11/09/26	11/11/26
21	Acceptance events. Please identify the three events intended for acceptance testing and their dates, so bidders can plan operator attendance. Please also confirm when the warranty period begins, since Video specification 1.07.A and Audio specification 2.08.A state substantial completion or final acceptance while 3.08.E and 4.11.H state the conclusion of the third successful event.	The first 3 event will be the first 3 home games of the season, warranty begins after final acceptance	11/09/26	11/11/26

22	Is it possible to extend the Substantial Completion date from 1/20/2027 to 3/5/2027?	NO, completion needs to happen before spring training begins		11/11/26
23	Is the audio patchbay layout intended to be recreated as is currently is, or is the integrator expected to redesign the layout?	This should be recreated in a logical manner.	11/09/26	11/11/26
24	What are the additional dreamcatcher inputs to? Will these go to router, patch, DA, or other?	at this stage, there is no planned use without freeing up resources on the router. The plan currently is to take it to patch.		11/11/26
25	Are there any restrictions or designated hours for onsite work?	Typical work hours 6-5 access through gate 2. Exceptions are accepted with notification.	11/09/26	11/09/26
26	Will onsite storage be provided for the new equipment?	Yes, within reason. We prefer delivery close to installation when possible.	11/09/26	11/09/26
27	Will carts or tables be provided for the existing equipment that must remain operational during the installation, or should these be included in our scope?	No	11/09/26	11/09/26
28	Can a separate line item be added to the pricing spreadsheet for an alternate option covering any additional cabling required for the equipment?	This would be in the Other Items needed page	11/09/26	11/11/26
29	If equipment lead times extend beyond the 2/1 deadline, will the project deadline be adjusted accordingly?	Not necessarily, you may have to submit a substitution request.	11/09/26	11/11/26
30	Will existing system drawings be provided for reference?	yes, existing drawings will be provided after award	11/09/26	11/11/26
31	The proposed scope references a new Ross system consisting of one M9 XPression. Please confirm whether this configuration will provide sufficient capacity to support the requested signage requirements, including the ability to span graphics across all display boards. Additionally, please confirm whether the proposed Tessera license will support the required graphics distribution and spanning capabilities.	Not applicable to this bid	11/09/26	11/11/26
32	Please confirm that the existing racks have enough space for new video processing and Ross equipment.	yes	11/09/26	11/11/26
33	Please confirm whether fiber cabling will be provided and routed to the designated locations, or if furnishing and installing the fiber runs should be included in our scope.	yes	11/09/26	11/11/26
34	The video specifications reference a "Camera RF Upgrade Receiver" in the equipment summary; however, no corresponding scope description or equipment requirements are provided. Please clarify whether this equipment is required and, if so, provide the associated specifications and scope of work.	Not applicable to this bid	11/09/26	11/11/26
35	The project specifications reference Exhibit J for project dates and the event schedule; however, Exhibit J was not included in the provided bid documents. Please provide Exhibit J for review and coordination.	This sould say Exhibit I. RFP has been edited to include this change	11/09/26	11/11/26
36	Exhibit H includes plumbing-related requirements referencing waste piping. Please clarify whether these requirements are applicable to the AV contractor's scope or should be excluded.	Not applicable to this bid	11/09/26	11/11/26
37	The audio specifications require engineer-stamped structural drawings and weld inspections for loudspeaker installations. Please confirm whether these requirements are applicable to this project, particularly if the loudspeaker scope is limited to the control room.	Not applicable to this bid	11/09/26	11/11/26
38	The specifications require three days of live production, Evertz commissioning, and final system acceptance following three events. However, no events are currently scheduled in January. Please confirm whether test content and simulated production scenarios will be acceptable for initial commissioning, with final system acceptance to occur following three live events during the 2027 season.	3 Events will be at the start of the MLB season in April	11/09/26	11/11/26
39				
40				
41				
42				
43				
44				
45				
46				
47				
48				
49				
50				
51				
52				
53				
54				
55				
56				
57				
58				
59				
60				
61				
62				
63				
64				
65				
66				
67				
68				
69				
70				
71				
72				
73				
74				
75				
76				
77				
78				
79				
80				
81				
82				
83				